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PART A

Hindustan Newsprint Limited
(A Govt. of India Enterprise)
Newsprint Nagar PO, Kottayam Dist.,
Kerala 686 616
HNL/EMCC/09/1826/T.1459 21/06/2010

NOTICE INVITING TENDER

(TWO PART OPEN TENDER)

Sealed item rate tenders under two bid system are invited from competent
contractors with sound financial capacity and experience for undertaking the
following work as per detailed schedule of work given in Tender Documents

PAC EMD Dug date &
Tender Name of work in Rs time of
No Rs. lakh ' tender
submission
Material Handling work for
1459 | a period of 2 years 35.16 71,000/- 1161.(())%2}(I)rlso
(2010-2012) ' '

Period of Contract: 2 Years.

How to obtain Tender Documents:

a) From Finance — Cash Section of HNL on payment of Rs. 500/- during working
hours up to 16.07.2010

b) Tender Documents can also be down-loaded from our web site
www.hnlonline.com which will be available up to 16.07.2010 and the same can
be used for submission of bids. In such cases a DD/pay order of Rs. 500/- drawn
in favour of Hindustan Newsprint Ltd from any Nationalized Bank/Scheduled
Commercial Bank payable at Kottayam/Newsprint Nagar/Mevelloor/Ernakulam
should be attached along with the Part I of the tender document. When tender is
submitted with the documents downloaded from the web site, a copy of un-
priced schedule of work should be enclosed with Part I of the Bid.



Tenders, complete in all respects, along with prescribed EMD remitted by means of
Demand Draft / pay order / Bank Guarantee (in the prescribed format) drawn on any
Nationalized / Scheduled Commercial bank payable at Kottayam / Newsprint Nagar
/ Mevelloor / Ernakulam, in favour of Hindustan Newsprint Limited, should be
deposited in Tender Box No. 11, kept in the Tender Room of Administrative
Building of HNL, before 11.00 Hrs. on 16.07.2010 .The pre-qualification bid (Part
— I) shall be opened on the same day at 11.15 Hrs., in the presence of the attending
tenderers. Tenders can also be sent by post addressed to Sr.Manager (EMCC) at the
company address ensuring receipt at HNL before the due date and time. The tender
documents shall be submitted in two parts. Part I- Pre-qualification bid and part II
price bid.

Part I (Pre-qualification bid)

It shall include the credentials of the contractor and necessary documents to satisfy
the criteria for pre-qualification along with the prescribed EMD.

The tenderer should furnish the following tender documents together with the details
and certificate required therein.

a. Detailed tender condition duly accepted

b. Bio-data of the Tenderer in the format enclosed

c. General conditions and special conditions of the tender duly accepted

d. Prescribed EMD. Offer received without EMD shall be summarily
rejected.

e. Details of working experience of the tenderer as required in Appendix-I
along with Copies of the partnership deed/Memorandum/Articles of
association/certified Annual Accounts/ Copies of work orders and
completion certificates etc.

f. Details of relatives working in Hindustan Newsprint Limited/ Hindustan
Paper Corporation Ltd. as required in Appendix :II.

Pre-qualification Criteria

1. Tenderers should have successfully completed at least one labour oriented
material handling works contract of not less than 80% of the annual PAC of
Rs. 17.58 lakhs, during any of the preceding 7 years from 31.05.2010.

OR
Tenderers should have successfully completed two labour oriented material
handing works contract each of not less than 50% of the annual PAC of

Rs 17.58 lakhs, during any of the preceding 7 years from 31.05.2010.

OR



Tenderers should have successfully completed three labour oriented material
handling works contract each of not less than 40% of the annual PAC of
Rs 17.58 lakhs given above, during any of the preceding 7 years from
31.05.2010.

2. The annual turnover of the Tenderer, in at least one of the preceding 5 years,
ending 31* March 2010 should not be less than 50% of annual PAC of
Rs. 17.58 lakhs. Certified Profit & Loss statement may be submitted as proof.

The Tender Documents shall be signed on every page and returned along with Part I
of the tender as a token of acceptance.

Part II (Price bid)

Rate shall be quoted for the item of schedule in figures as well as in words indicating
the amount for each item and the total amount for the complete schedule of work
and submit the same in a separate sealed cover. In case the tenderer has quoted two
different rates in words and figures, the lower of the two alone shall be considered
valid and binding on the tenderer. If the tenderer fails to quote for any of the items,
company reserves the right to reject the tender in full or accept for the quoted items.

Submission of Bid

The bid is to be enclosed in two separate sealed covers superscribing clearly “Part I
Pre-qualification bid” and “Part II Price bid”. The tenderer shall clearly indicate his
name and address as well as the Tender number date and name of work on top of the
cover. Both the covers of Part I & Part II shall be enclosed in another sealed cover
superscribing the name of the work and Tender number. Offers received contrary to
this condition shall be rejected forthwith.

Part II — (Price bid) shall be opened only in respect of tenderers who are pre-
qualified.

The date and time of opening of part II (price bid) shall be intimated to the pre-
qualified tenderers.

It shall be the responsibility of the bidder to go through the tender documents
carefully and submit all the relevant documents stipulated in the tender for
evaluation. Pre-qualification of the bids will be based on the details furnished at the
time of submission of the bid.



Price bid of the tenderers who are not pre-qualified shall be returned along with the
EMD.

HNL reserves its right to reject any or all tenders  without assigning any reason
thereof. HNL also reserves its right to reject the request for tender documents or
reject the tenders submitted by tenderers who have defaulted in previous tenders or
contracts of HNL.

Sr.Manager (EMCC)



PART B

TENDER CONDITIONS

. Tenders not received in time or incomplete in any respect, as well as
conditional tenders are liable to be summarily rejected

. The decision of Hindustan Newsprint Limited (“Company” for brevity) regarding
the adequacy of experience, financial stability and other infrastructure
requirement for carrying out the work within the prescribed period shall be final
and binding on the tenderers.

. The tender forms issued in respect of detailed notice bearing serial number and
seal of the company, signed by the authorized officer shall alone be treated as an
authenticated and valid tender.

. The tender shall be signed by the tenderer himself or by his authorized agent. In
the latter case, a certified copy of the power of attorney under which the said
agent is authorized should also be filed. In the case of a firm, all the partners of
or such or any of them as are authorized under the deed of partnership should
sign. In case a co-operative society, the tenders should be signed by a person due
the authorized by its general body.

No page of the tender documents shall be removed or altered and the whole set
of tender documents given must be submitted after being duly filled in and
signed. Failure to comply with these instructions may result in rejection of the
tender.

. The tenderer shall quote rates both in figures as well as in words and in case the
tenderer has quoted two different rates in words and in figures, the lower of the
two will be considered valid and binding on the tenderer. All corrections and
alterations made in the entries, by the tenderer, must be attested with his/their full
signature and date. Erasures and over-writings are not permissible and may
disqualify the tenderer.

. The tender submitted by the tenderers shall remain valid for acceptance for a
period of 3 months from the date of opening of part-B (price bid) of the tender.
The tenderer shall not be entitled during the said period of three months, without
the consent in writing of the company, to revoke or cancel his tender or to vary
the tendered rates given, or any terms thereof.



8. It is understood and agreed that contractor has after careful examination of the
labour situation and visit to the site, satisfied himself to the nature of location of
the work, the character, quality and quantity of the material to be handled, the
character of equipment and facilities needed during the execution of works, the
general and local conditions, the labour conditions prevailing in and all other
matters which can in any way affect the works under the contract. No claim
whatsoever on this account shall be entertained on a later date.

9. Tenders are advised to meet our officials in the Labour Welfare wing of HR&ES
Deptt. To know the details regarding labour situation in the contract areas, their
current wage structure, details of stationary payment on behalf of the workers to
be made, the effective date of wage agreement, etc. Before submission of the
tender. No claim whatsoever on account of wage inscribed or any other related
matter shall entertained by the company.

10.Accepting authority for the purpose of this contract shall be the Managing
Director/Executive Director/Chief Executive, Hindustan Newsprint Limited,
Newsprint Nagar P.O, Kottayam District or any officer authorized by him.

11.The acceptance of the tender will vest with the accepting authority who does not
bind himself to accept the lowest tender and reserves the right to reject all or any
of the tenders without assigning any reason, whatsoever.

12.Company reserves the right to distribute the work between more than one
contractor. The tenderer may not be awarded the full work and the work may be
split up species-wise or otherwise entirely at the discretion of the Company. The
tenderer should specifically state so, incase he is unwilling to accept a part of the
work.

13.The EMD of the unsuccessful tenderer will be refunded within a reasonable
period of time. EMD will not carry any interest. The lowest tenderer will be
deemed to be the successful tenderer. If the successful tenderer fails to accept the
work order or fails to commence the work as stipulated in the work order, the
EMD deposited by him shall be forfeited.

14.The company will not be bound to give any explanation or assign any reason for
accepting or rejecting any tender. The company also reserves the right to
further negotiate with all or any of the tenderers with regards to the rates and
terms. However in the normal course, the company will not hold any negotiation
with tenderers other than the lowest.

15.The successful tenderer, whose tender is accepted, will be intimated regarding the
acceptance of his tender by a work order, issued by a registered letter bearing the
address mentioned in the tender. Within ten days of the issue of such an
intimation, the tenderer should execute on a proper non-judicial stamp paper, to
be supplied at his cost by him, an agreement in terms of the standard agreement
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form. If the contractor fails to execute the agreement and start the work within
the said period of ten days or within such further period as the company may
allow, the EMD furnished by the tenderer shall stand forfeited and the acceptance
of his tender shall be considered as withdrawn.

16. The tenderer will be deemed to have studied all the conditions of the tender,
conditions of  contract and terms of the agreement as contained in the draft
agreement and also will be deemed to have studied the state of things in respect
of the work, before submitting the tender. The act of tendering shall be deemed to
be a complete and unreserved acceptance of the clauses of the tender, contract,
work order and draft agreement.

17.If the tenderer is a firm, a copy of the deed of partnership and its registration
certificate shall be filed with the tender form. If the tenderer is a co-operative
society, it should furnish certified copy of registration certificate from the
Registrar of co-operative societies.

Sr.Manager (EMCC)

Tenderer :



II.

I1I.

a)
b)

d)
e)
f)

2)
h)

General Terms & Conditions

Definitions and Interpretations:

“Company” Means Hindustan Newsprint Ltd.

“Contractor” Means the individual, firm or a company, who has agreed to
undertake certain specific work for the company on agreed terms and
conditions.

Contract: Shall mean the contract documents collectively, comprising of the
Agreement, Tender Condition, General Conditions of contract, Special
conditions of the contract, specification, time schedule of works, information
and instructions to tenderers, accepted schedule of rates, drawings, letter of
intent and work order.

Work: Means the work specified in the tender document and work order
schedule.

Site: Means the place or premises indicated by the company in the contract for
performance of the work.

Work Order: Shall mean the order in writing intimating the contractor award
of the work, its scope, the date of commencement and completion of work and
other terms and conditions of the work.

OIC: Means the Officer- in-charge of the work, nominated by the company.
Accepted Schedule: “Accepted Schedule” in relation to the contract means the
schedule or schedules of quantities and rates quoted/modified by the
contractor in respect of which the tender is accepted.

Rates for items of work: The rates entered in the work order/ schedule of rates
of the tender are intended to provide for the work duly and properly
completed in accordance with the conditions of tender/contract. The rates
quoted/accepted shall be deemed to have included all incidental charges or
contingencies which may have not been specifically provided for in the
tender. The rate specified in the work order shall be fixed and firm till the
completion of the entire work as per contract and no claim for
enhancement/escalation on any ground whatsoever will be entertained and
considered.

Contractors Understanding: The contractor understands and agrees that by
submitting the tender he is deemed to have visited the site and carefully
examined the nature and location of work, the nature and quality of the
materials to be encountered and of the equipment and facilities needed
preliminary to and during the execution of work the general and local
conditions, the labour conditions prevailing and, that the rates quoted by him
in the tender will be adequate to complete the work according to the contract
conditions and that he has taken into all account all conditions and difficulties
that may be encountered during the execution of the work etc.




IV.

VL

VIIL

VIIIL

d)

IX

Commencement of work: The contractor shall commence the work on the
date/dates mentioned in the work order issued to him and shall proceed with
the same with due expedition and without delay.(delay due to any reason , no
right for compensation but only extension of time)

Compliance to Officer’s Instruction: The contractor shall be bound by and has
to carry out the work as per the orders and /or direction if any issued by the
OIC from time to time regarding the execution of the work under the contract.
Alterations to be authorised: No alterations in or additions to or omission or
abandonment of any part of the work shall be deemed authorised unless the
same is in writing and duly signed by the EIC. The contractor shall be
responsible to obtain such authorization in each and every case.

Taxes and Duties: The contractor shall be responsible for the payment of all
taxes and duties applicable for the work under the contract. Any variation in
taxes and duties during the currency of the contract shall be borne by the
contractor.

General Obligation:

The contractor shall subject to the provisions of the contract execute with due
care and diligence within the time for completion and provide all work force
including the supervision thereof.

The Contractor shall deploy appropriately qualified and experienced persons
according to the requirements of work, enforce strict discipline and order
among their employees, and observe safety and security strictly as per the
instructions of the company while operating/working at the site.

The contractor shall also comply with all applicable laws in the execution and
performance of the work under the contract.

The contractor shall keep a competent and fully authorised representative
available to the company and to supervise the work under the contract. Such
representative shall be authorised to represent the contractor and all directions
given to or received from the representative shall have the same effect as if
given to or received from the contractor.

Materials: Unless otherwise specified or agreed to all materials, tools, plants,
equipments etc. required for execution of the work shall be arranged/procured
by the contractor.

In case company agrees to provide any materials, plants, tools equipments etc.
from its stores or otherwise the contractor shall make his own arrangements
for collection and transportation of such items from stores to site or to any
other place at his cost/expense.

The contractor shall also make his own arrangements for safe handling and
proper storage of the items supplied by the company at his own risks and
costs; loss or damage to the materials issued by company to the contractor
shall be recovered from contractor’s bills or other amounts due to him.
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X1

X11

No compensation of any kind will be entertained by the company for any
delay caused in the issue of materials from the company’s stores.

The contractor shall be responsible for accounting of the items supplied by the
company. Balance materials including empty barrels/ gunny bags etc. if any,
shall be returned to the company stores and proper receipt to that effect shall
be obtained by the contractor and the same shall be attached to the bills
claiming payment for the work..

Materials brought by the contractor: All materials brought in by

the contractor shall be in good condition and shall be presented for inspection
to the OIC and if rejected for any reason by the OIC the contractor shall
replace such materials immediately at his cost. For all material tools,
equipments brought within the company’s premises, the contractor shall sign a
declaration form and produce the same before security section, a copy of the
said declaration shall be furnished to the OIC. Materials, tools and equipments
brought to the company’s premises shall not be removed without the written
consent of the OIC or any other officer authorised in that behalf by the
company.

The company shall not be responsible for protection against loss/damage of
contractors materials, equipments, tools etc. brought inside the company
premises. The contractor shall make his own arrangements for the safe
custody of all items brought by him.

Water: The company agrees to supply part or whole of the quantity of water
required for the execution of the work at or near the site free of charge. The
contractor however shall not be entitled to any compensation for delay caused
by interruptions or failure of water supply.

Workmanship: All the work covered under the contract shall be done in
accordance with the specifications and to the entire satisfaction of the OIC
who shall determine the quality acceptability and fitness of the work. The
decision of the OIC in this regard shall be final and binding on the contractor.

X111 Objection to Contractor’s Employees: The OIC shall be at liberty to object to

X1V

and require the contractor to remove forthwith from the work any person
employed by the contractor in or about the execution of the work, who in the
opinion of the OIC misconduct himself or is incompetent or negligent in the
proper performance of his duties or whose employment upon the works
without the written permission of the OIC. Any person so removed shall be
replaced as soon as possible by a competent substitute approved by the OIC at
no additional cost to the company.

Entry permit to site: The contractor shall be in possession of necessary entry
permits required by company’s regulations before he allows or permits any of
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XV

XVl

his employees enter the company’s properties. The contractor for this purpose
shall make necessary arrangement well in time.

These permits must be kept at the job site at all times and the contractor is to
ensure that his personnel if any shall not enter site without a valid permit.
Opportunities for other contractor: The contractor shall in accordance with the
requirements of the company afford reasonable opportunities to any other
contractor/their men and the workmen of the company for carrying out on or
near the side of any work not included in the contract or contract which the
company may enter into in connection with or ancillary to the work awarded
to the contractor

Facilities for Inspection: The contractor shall afford the OIC and /or his
authorised representative every facility for entering for the purpose of
inspection and for this purpose shall provide if required labour, materials,
plants, ladders, pumps, appliances and things of every kind. The OIC/or his
representative shall at all times have full access to every part of the work and
to all places at which materials for the works are stored or being prepared.

XV11 Measurement: All the works done satisfactorily and accepted shall be jointly

measured by the OIC, and the contractor and/or his authorised representative.
Such measurements shall be recorded by the OIC and the contractor or his
authorised representative shall sign the measurement book in token of
acceptance of the measurements taken.

XVl1l1l1Llocal and other authorities notices and fees: Contractor shall comply with

X1X

XX

and give notices required by any Act or by any regulations or bye-laws of any
local or other public authorities who have any jurisdiction with regard to the
contract work and shall pay and indemnify the company against any fees or
charges legally demandable under such Act, Regulation Bye-law in respect of
the work.

“EMD and Security deposit”: Earnest money deposited by the contractor with
his tender will be retained by the company as part of security deposit and shall
be released along with the final bill. The contractor shall permit the company
at the time of making payment to him for work done under contract to deduct
10% of the value as security deposit. The 50% of accumulated security
deposit will be released along with final bills and balance on successful expiry
of the maintenance period specified in the tender. No interest will be payable
on the Security Deposit. However when the security deposit reaches a limit of
Rs. 1 lakh (Rupees One Lakh) the contractor if he so desires may convert it
into a Bank Guarantee valid till the expiry of the guarantee period. The
company shall have right and power to deduct and appropriate from the
security deposit any amount due and payable by the contractor to the company
under the contract. The amount by which the security deposit is reduced by
such appropriation shall be made good by the contractor forthwith.
Employment Liability: The contractor shall be solely and exclusively
responsible for engaging adequate number of skilled, semi-skilled and
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XXI

XXII

unskilled labourers for the execution and timely completion of works and also
to pay their wages and other benefits as per applicable labour laws, binding
settlements and to comply with the provisions of the said laws. The contractor
understands and recognizes that the company has absolutely no liability
whatsoever concerning the employees engaged by the contractor including
payment of their wages and other benefits as per applicable labour laws.
Compliance to Rules for Employment of Labour: The contractor shall
conform to all laws, by-laws rules and regulations for the time being in force
pertaining to the employment of persons in the execution of the work under
the contract and shall take all necessary precautions to ensure and preserve the
health and safety of all persons employed by him in the execution of work.
Labour Laws: In respect of all labourers directly or indirectly employed in
the works the contractor shall comply with all legislation and rules,
regulations, notifications, directions of the state/central government or local
authority framed from time to time governing in particular payment of wages
compensation, welfare safety etc. All laws notifications, directions and other
statutory obligations with regard to minimum wages, welfare and safety
measures, maintenance of registers, hours of work on national and festival
holidays will be deemed to be part of the contract. The contractor will be fully
responsible and liable to pay the wages and other benefits to the employees
employed by him in the execution of the work and also to settle all disputes
relating to payment of wages and other amenities and service conditions of the
workers employed by him in the work.

In case the contractor fails to make the payment of wages and other benefits
due and payable to his worker under any applicable labour laws or
memorandum of settlement and the company is forced to pay the same then
the company is entitled to recover from the contractor and/or otherwise in
accordance with law.

XXIII Contractors Liability: It is the responsibility of the contractor to meet all

XXIV

claims for compensation under the Workmen Compensation Act or under any
other law in respect of accidents or injury suffered by workmen, including
death, engaged by the contractor for carrying out the work. The contractor
agrees to indemnify and keep the company indemnified fully in respect of all
claims under the Workmen’s Compensation Act and under other laws in
respect of the aforesaid claims.

“Maintenance of work™: The contractor shall at all times during the progress
and continuance of work and for the period of maintenance specified, after
that the date of certification of completion by OIC be responsible for an
effectual maintain and uphold in sound and perfect condition all and every
part of the work and shall make good the defects time to time, at the risk and
cost of the contractor.

XXV Assignment: The contractor shall not assign or sublet the contract or any part

thereof or allow any person to become interested therein any manner
whatsoever without the written permission of the company.
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XXVI Document Mutually Explanatory: The several documents forming part of the
contract are to be taken as mutually explanatory of one another and in case of
ambiguities or discrepancies the same shall be explained and adjusted by the
OIC nominated by the company who has to there upon issue to the contractor
instructions directing in what manner the work is to be carried out.

XXVII Payments: The payment to the contractor for the performance of the works
and or services under the contract will be made by the company as per the
terms agreed upon in that behalf. All payments made during the contract shall
be ON ACCOUNT payment only.

The company shall make progressive payment by a crossed “A/c PAYEE”
cheque as and when the payment is due as per the agreed terms.

On account payments to the contractor shall be without prejudice to the final
making up of the accounts and shall in no respect be considered or used as
evidence of any facts, stated therein or to be inferred from such accounts nor
of any particular work having been executed nor of the manner of its
execution being satisfactory.

The company is entitled to deduct any tax duties and levies that be applicable
as per statutory regulations.

XXVIII Final payment: On the Officer’s certificate of completion in respect of the
works all adjustments shall be made and the balance of amount based on the
Engineer’s representatives certified measurements of the total quantity of
work executed by the contractor upto the date of completion and on the
accepted schedule of rates and for extra works one rate determined under
clause 3 of the special condition of contract shall be paid to the contractor
subject to always any deductions which may be made under these presents and
further subject the contractor having delivered to the Engineer either a full
account in detail of all claims he may have on the Company in respect of the
work or having delivered a No-claim certificate and to the Engineer having
after the receipt of such account given a certificate in writing that such claims
are correct that the whole of the works to be done under the provisions of the
contract have been completed that they have been inspected by him since their
completion and found to be in good and substantial order that all properties of
works and things removed, disturbed or injured to consequences of the work;
have been properly replaced and made good and all expenses and demands
incurred by or made upon the company for or in respect of damaged or loss by
from or in consequence of the work have been satisfied agreeably and in
conformity with the contract.
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XXIX Liquidated Damages: If the contractor fails to execute and complete the work
and/or deliver any or all of the services within the period/specified in contract
the company shall without prejudice to its other remedies under the contract or
in law deduct from the contract price as liquidated damages a sum equivalent
to 1% of the contract value of the work or portion of the work the contractor is
in default for each week or part thereof for the delay until actual completion or
performance subject to a maximum of 10% of the contract value.

XXX. Determination of Contract:

1. Right of the company

The company is entitled to determine and terminate the contract at any
time should in the company’s opinion the cessation of work become
necessary owing to paucity of funds or from any other cause
whatsoever in which case the value of approved material at site and of
work done to date by the contractor will be paid for in full at the rate
specified in the contract. Notice in writing from the owner of such
determination and the reason thereof shall be conclusive evidence
thereof and binding on the contractor.

The company’s decision on the necessary and propriety or such

expenditure shall be final and conclusive.

The contractor shall however has no claim for any payment whatsoever

on account of profit and advantage which he might have derived from

the execution of the work in full but which he did not derive in
consequence of the determination of the contract.
il. Owing to default of contractor:

a) If the contractor should become bankrupt or insolvent or being a
company or corporation go into liquidation other than voluntary
liquidation for the purpose of amalgamation or reconstruction or

b) Make arrangement with or assignment in favour of his creditors or
agree to carry out the contract under a committee or inspection of its
creditors or

¢) Have an execution levied on his goods or property on the works or

d) Assign the contract or any part thereof otherwise than as provided in
these conditions or

e) Abandon the contract or

f) Persistently disregard the instructions of the OIC or contravene any
provision of the contract or

g) Fail to adhere to the agreed time schedule of work by a margin of
10% of the stipulated period etc.

Then and in any of the aforesaid cases the company may serve the contractor
with a notice to that effect and if the contractor does not within 7 days after
receipt of the said notice cures/ rectifies the default in so far as it is capable of
being cured/rectified and carry on the work or comply with such directions as
aforesaid to the entire satisfaction of the company. The company shall be
entitled after giving 48 hours notice in writing to rescind the contract as a

15



whole or in part or parts (as may be specified in the notice) and carry out the
whole or part of the work from which the contract has been removed by the
company or get it completed by another contractor at the risk and cost of the
contractor. Further the company may also forfeit the whole or part of the
security deposit as it may consider fit.

XXXI. Delays and extension of time: If the contractor delayed at any time in the
progress of the works by any act or neglect of the employees of the Company
or by any other contractor employed by the Company or by strike, lockouts,
fire, unusual delay in transportation, unavoidable causalities or any cause
beyond the contractor’s control or by delays authorized by the Officer or by
any cause which the Officer shall decide to justify the delay then the time of
completion of the works shall be extended for such reasonable time as the
Engineer may decide.

XXXII  Clearance of site on completion: On the completion of the works the

contractor shall clear away and remove from the site all constructional plant,
surplus materials, rubbish and temporary works of every kind and leave the
whole of the site and works clean to the satisfaction of the OIC.
No final payment in settlement of the accounts for the works shall be made or
held to be due to the contractor till in addition to any other condition
necessary for such final payment, site clearance shall have been affected by
him and such clearance may be made by the Officer at the expense of the
contractor. In the event of his failure to comply with this provision within 7
days after receiving notice to that effect should it become necessary for the
Officer to have the site cleared at the expense of the contractor, the Company
shall not be held liable for any loss or damage to such of the contractor’s
property as may be on the site and due to such removal there from, which
removal may be effected by means of public sale of such materials and
property or in such a way as deemed fit and convenient to the OIC.

XXXIII. All disputed differences arising under out of or in connection with the
contract shall be subject to the jurisdiction of the courts at Kottayam.

Sr.Manager (EMCC)

Tenderer :
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PART C
Special Conditions of contract

1.General These special conditions are to be read in conjunction with the

2.

General Conditions of the contract Where at variance the
provisions of these special conditions shall take precedence over
the aforesaid General Conditions of Contract.

Maintenance : Maintenance period of contract shall be six months from the date

of completion of works.

1.

a)

b)

d)

The EIC shall have powers to make any alterations in, omissions from
addition to or substitutions for, original specifications, drawings and designs
instruction that may appear to him to be necessary during the progress of the
work, and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer and
such-alterations, omissions, additions or substitutions shall not invalidate the
contract and any altered, additional or substituted work which the contractor
may be directed to do in, the manner above specified as part of the work shall
be carried out by the contractor on the same conditions in all respect on which
he agreed to do the main work. The time of completion of the work shall be
extended in the proportion that the altered additional or substituted work bears
to the original contract work and the certificate of EIC shall be conclusive as
to such proportion. The rates for such additional, altered or substituted work
under this clause shall be worked out in accordance with the following
provision in their respective order.

If the rates for the additional or substituted work are specified in the contract for
the work the contract is bound to carry out the additional, altered or substituted
works at the same rates as are specified in the contract for the work.

If the rates for the additional, altered or substituted work are not specifically
provided in the contract for the work, the rates will be derived from the rates for a
similar class of work as specified in the contract for the work.

If the altered additional or substituted work includes any work for which no rate
is specified in the contract for the work and cannot be derived from the similar
class of work in the contract, then such work shall be carried out at the rates
entered in the standard data book and schedule of rates of the Kerala PWD ...
schedule minus/plus percentage, which the total tendered amount bears to the
estimated cost of the entire work put to tender.

If the rates for the altered, additional or substituted work cannot be determined in
the manner specified and clause ‘a’ to ‘c’ above then the rates for such works
shall be worked out on the basis of the schedule of rates specified above
minus/plus the percentage which the total tendered amount bears to the estimated
cost of the entire work put to tender provided always that if the rate for a
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particular part or parts of the item is not in the schedule of rate, the rate for such
parts or part will be determined by the EIC in consultation with the Finance
Division on the basis of the prevailing market rates, when the work was done.
No tender excess/deduction is admissible in such cases. All disputes regarding
settlement of rates for such items will be referred to the General Manager, whose
decision shall be final, conclusive and binding. But under no circumstances, the
contractor shall suspend the work on the plea of non-settlement of rates items
falling under this clause.

2. Any error in description, quantity or rate in schedule or quantities or any
omission there from shall not vitiate the contractor release the contractor from
the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

5. As soon as possible, after the contract is concluded, Engineer-In-charge and
the contractor shall agree upon a time and progress chart. The chart shall be
prepared in direct relation to the time stated in the contract documents for
completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades or sections of work and may be
amended as necessary by agreement between the Engineer-in-charge and the
contractor within the limitation of the time imposed in the contract documents
and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work exceeds one
month(save for special jobs) 1/8" of the whole of the work, in terms of contract
sum before 1/4™ of the whole time allowed in the contract has elapsed; 3/8" of
the work in terms of contract sum before one half of such time has elapsed and
3/4™ before 3/4™ of such time has elapsed.

6. RECORDS & MEASUREMENTS
The Contractor shall, without extra charge, provide assistance with every
appliance, labour and other things necessary for measurements.

CONDITIONS OF ISSUE OF MATERIAL

Materials shall be issued to the Contractor at the place of delivery and at the
rates as mentioned in Schedule ‘B’. The materials shall be issued between the
working hours.

(1) The Contractor shall not have the option to refuse to take the delivery of
any article stated above and offered to him. No claim on this account shall be
entertained.

(ii)) The material will be issued in the form and shape they are available in
the stores and the contractor’s quoted rates will cover all labour for using
these materials.

The company shall not be responsible for any loss due to non supply or late
supply of any of the materials mentioned above.
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10.

All incidental charges for cartage, storage and safe custody of materials shall
be borne by the contractor.

The contractor shall construct suitable godown at his cost at the site of work
for storing the materials safe against damage of sum dampness, fire, theft etc.
He shall also employ necessary watch and ward establishment for the purpose
to the satisfaction of the Engineer-in-charge.

1. The contractor should see that only the required quantities of
material are got issued and the surplus quantities of materials if in good
condition can be taken back by the EIC if required credit for such materials
shall given at the prevailing market rate, not exceeding the amount charged
from him. The contractor shall also not be entitled to cartage and incidental
charges for returning the surplus materials from and to the stores where from
these were issued.

il. The theoretical calculation for issue of materials of different items of
work will be done as per Kerala P.W.D practice.
1. Cement bags shall be stored in separate godown pucca floor and weather

proof roofs and walls Each godown shall be provided, with a single
door with two locks. The keys of one lock shall remain with
overseer/Junior Engineer-in-charge iof the work and that of the other
lock with the authorized agent of the contractor at the site of work so
that the cement is removed from the godown accordingly to the daily
requirement with the knowledge of both the parties.

il. The cement bags shall be stocked on a dry platform made of wooden
planks on a proper floor of brick masonry, concrete of dry bricks in two
layers laid on well consolidated earth at a level at least one foot above
the ground level., the bags should be placed in a manner as specified in
concrete worker’s guide No. 1 issued by the Concrete Association of
India

1. The day to day receipts and issue accounts of cement in each godown
shall be maintained separately by the overseer/JE in-charge and signed
daily by the contractor/his authorised agent.

M.S. bars shall be issued in lengths, weights as available in the stores. No claim

on this account shall be entertained.

1. In case of steel reinforcement steel used in the works as per design or as
authorized by the Engineer-in-charge including authorized lappages shall be
measured.

il. The theoretical quantity of steel required for the work will be the
measured quantity of steel as described above plus 55 wastage due to cutting
into pieces.

After the completion of the work the consumption of materials would be
checked on the basis of the theoretical calculations and the difference of
theoretical consumption and total net issued if not returned by the provision of
the relevant conditions regarding return of materials governing the contract. In
the event of being discovered that the quantity of materials used is less than
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11.

12.

13.

14.

15.

the quantity ascertained as here in before provided (allowing variations on the
minor side as stipulated above) the cost of the quantity of materials not so
used shall be recovered from the contractor on the basis of stipulated issued
rate and cartage to Site.

The cost of the above materials, issued to the contractor shall be recovered
from the contractor’s bill regularly.

If some materials, other than those mentioned above and required for the work
are available with the department, these may be issued to the contractor at the
book rate plus 20% or market rate whichever is higher.

Materials issued free of cost to the project, if damaged by the contractor after
taking delivery from the stores, will be charged at the book rate plus 20% or
market rate whichever is, higher.

Issue rate of cement is inclusive of cost of bags.

The balance quantity of reinforcement bars and structural steel unusable and
scrap have to be returned to stores separately by measurement and kept in
position as per direction of Engineer-in-Charge. The recovery for the
reinforcement bars and structural steel will be effected at the issue rate
specified for the quality actually used plus 5% of such quantity maximum
permissible s wastage. For the quantity not returned to stores and for the scrap
excess over the allowable 5% even through returned to stores recovery rate
will be double the normal rate. The cost of materials returned to stores as
scrap upto 5% of the actual usage will be reimbursed to the contractor at the
prevailing rate of the scrap at the company.

16.Additional Special Conditions of Contract

Notwithstanding anything contained to the contrary in any or all the clause of
this contract, where any material for the execution of the contract are procured
with the assistance of the Company either by issue from Company stocks or
purchase made under orders or permits or licenses supplied by the Company,
the contractor shall hold the said materials economically and solely for the
purpose of the contract and not dispose of them without the permission of the
company, and return, if required, by the Engineer-in-charge all surplus or
unserviceable materials that may be left with him after the completion of the
contract or at its termination for any reason whatsoever on being paid or
credited such price as the Engineer-in-charge shall determine having due
regard to the condition of the materials. The price allowed to the contractor,
however, shall not exceed the amount charged to the contractor excluding the
storage charge if any. The decision of the Engineer-in-charge shall be final
and conclusive. In the event of breach of the aforesaid condition the
contractor shall in addition to throwing himself open to action for
contravention of the terms of the licenses or permit and or breach of trust, be
liable to the Company for all moneys, advantages or profits resulting or which
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in the usual course would have resulted to the contractor by reason of such
breach.
17.  If any Urgent Work

(In respect whereof the decision of the Engineer-in-charge shall be final and
binding) becomes necessary and the contractor is unable or not willing at once
to carry it out, the Engineer-in-charge may by his own or by other work
people, carry it our as he may consider, necessary. If the Urgent work shall be
such as the contractor is liable under the contract to carry out at his expense,
all expenses incurred on it by the Company/Corporation shall be recoverable
from the contractor and be adjusted or set off against any sum, payable to him.

Tenderer Sr.Manager (EMCC)
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Material Handling Contract (Unloading/Stacking of Chemicals/Other
Materials)

SPECIAL CONDITIONS OF CONTRACT

The contractor or his authorized agent shall contact the Store Section by 9.00
AM every day for collecting information regarding the work. The contractor
or his authorized person should be available at work spot.

The contractor shall comply with the orders and instructions issued by the
officers, supervisors and staff of Commercial Dept.

The quantity of material to be handled during the contract period may vary
depending upon the mill’s production. No claim for escalation or otherwise
on account of deviation of quantity in question will be entertained.

The contractor has to employ his labourers and shall strictly abide by the
rules and regulations in force. The company will have absolutely no liability
in regard to the labourers employed by the contractor in case of any accident
or any other claim that may arise.

The contractor shall maintain true, correct and detailed account of all work
done by him in the prescribed form and manner prescribed by the company
from time to time. The record shall show separately all item of work,
stipulated in the work order of the contract. The contractor shall produce the
records so maintained by him for inspection by the Company officials,
whenever sought.

The contractor shall submit his fortnightly bills and payment will be
released within 10 days. The contractor shall furnish in triplicate his bills
with supporting documents including statements as per Co’s Proforma in this
regard showing details of materials handled with the quantity for the billed
days for every fortnight’s work. The payment of the contractor’s bills shall be
made in the next fortnight provided there are no discrepancies. At the time of
submission of bills, the contractor should certify that he has made payment to
his workers and there are no dues to them.

Income Tax will be deducted from the bills of the contractor at the rate
prevailing from time to time.

The company shall recover 10% of the bill towards security deposit. The
security deposit will be limited to a maximum of Rs. 6 lakh. The amount of
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10.

I1.

12.

13.

14.

EMD will also form part of the security deposit. When the security deposit
exceeds Rs.1 lakh (Rupees One Lakh )the contractor if he so desires, may
convert it into a bank guarantee, valid till 60 days after the expiry of the
contract period. The security deposit will not carry interest. The company
shall have the right to deduct and appropriate from the SD any amount due
and payable by the contractor to the company under the contract.

On successful completion of the contract, the security deposit will be refunded
to the contractor after expiry of the maintenance period.

No claim will be entertained towards idle time of the contractor’s men,
vehicles etc. for any reason whatsoever.

The contract is for a period of 2 years from the date of issue of the work order
for this work. But the company reserves the right to extend the contract at the
same terms and conditions for a further period of 3 months. The company
reserves the right to terminate the contract at any time, serving 24 hours
notice, if the contractor fails to execute the work on any day or abruptly
abandons the work. The contractor will have no claim towards compensation
in the event of such termination.

In case the contractor fails to execute the work as per the contractual
provisions, the Company will have the right to terminate the contract after
giving 7 days notice. In case of such termination as well as termination under
clause No.l1, the contractor will not be eligible for any compensation,
whatsoever. In that event the company will make alternative arrangements to
get the work done at the risk and cost of the contractor and also will forfeit the
security deposit of the contractor.

If any amount is due to the company from the contractor or his agents or
employees due to anything done or committed to be done in relation to this
contract, the company shall recover such amount from the unpaid bills and or
security deposit of the contractor, and pay him the balance amount due.

The contractor has to maintain muster Roll Register and wage register and
make payment of wages to the labourers engaged in the work in the presence
of the representative of the Company and produce the wage Register for
verification to the representative of the company. In case the contractor fails
to make payment of wages to his labourers in time the company may be
compelled to make payment to the labourers at the contractor’s risk. In such a
situation suitable action shall be taken against the contractor including
imposition of penalty. The contractor shall produce a labour clearance
certificate from the concerned official along with his bills.
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15.

16.

17.

18.

19.

20.

The rates entered in the work order/schedule of items are intended to provide
for the work duly and properly completed in accordance with the conditions of
tender/contract. The rates accepted shall be deemed to have included all
incidental charges or contingencies, which may have not been specifically
provided for in the tender. The rate specified in the work order shall be fixed
and firm till the completion of the entire work, as per contract, and no claim
for enhancement/escalation on any ground whatsoever will be entertained and
considered.

The contractor shall not assign or transfer or sub-contract to any this contract
wholly or in part, thereof.

The contractor should comply with all the labour regulations prevailing in the
state of Kerala.

The contractor has to apply and obtain necessary license as per Contract
Labour (Regulation and Abolition) Act, 1970 and rules made there under
within one month of the award of the contract. The contractor has to strictly
adhere to the various provisions of the said Act including provision for labour
canteen on no loss-no profit basis.

The contractor should be fully and exclusively liable for the compliance of all
obligations imposed by ESI Act as modified from time to time. The company
shall retain such sums as may be deemed necessary from the total contract
value until the contractor furnishes satisfactory proof that all payments as
required by the ESI Act have been effected.

The company is entitled to recover PF and family pension dues, EDLI/Group
Insurance premia from the bills of the contractors (Both employer’s and
employees share). However, the contractors may recover from the employee’s
wages, the employee’s share of PF amount dues. In case any contractor has
made his own arrangement for recovery and remittance of PF and Family
Pension dues, or is otherwise exempted from the PF Act, he may apply to
HR&ES Department with necessary documentary evidence. The onus of proof
that a particular contractor is exempted from provision of the PF Act lies with
the contractor and the decision of DGM (HR&ES), whether the particular
contractor has made his own arrangement for recovery and remittance of PF
or is otherwise exempted from the application of PF Act, will be final.
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21.

22.

23.

24.

25.

26.

27.

In case any contractor fails to make the payment of wages and other benefits
as per any memorandum of settlement on expiry of the contract or make short
payments, the company as principal employer will make arrangements for
such payment, after giving due notice to the contractor, from any dues/deposit
of the contractor available with the Company or as debt payable by the
contractor.

The contractor shall indemnify and keep harmless the company against all
losses and damages occasioned due to go-slow, strike or other actions of
omission/commission by his employees. He should also indemnify and keep
the company harmless from and against losses of every nature and description
brought against the company by reason of any act of commission/omission of
the contractor, his agents or employees in the execution of the work or in
relations to the same.

The contractor shall not be entitled to claim any compensation from the
company, if he is unable to or prevented from performing the work due to go
slow or strike of any section of the company’s employees or due to any event
like general strike, bundh or harthal or due to any orders or actions of the
Government or any other authorities or any other reason whatsoever.

The company shall not be liable for any delay or failure to carryout this
agreement in all or in part by reason of force mejeure, i.e act of God, War,
insurrection, riot, civil commotion, strike, lock-out, earthquake, storm, flood,
lightening, explosion, fire or any other event or happening which the company
could not reasonably prevent or control.

This contract is for a period of 2 years. The contractor’s quoted rate/agreed
rate will remain firm during this period and as well as during extended period
if any. No escalation will be given to the contractor during this period for
deviation in quantities or for any of the reasons whatsoever.

Transportation of goods should be done in a safe and controlled manner,
displaying the safety data sheets, wherever applicable.

Vehicles used for transportation of material should be in good condition and
bearing valid PUC (Pollution under Control) certificate and tax receipt as
provided in the relevant rules, which should be shown to the company
representative, whenever required.

Sr.Manager (EMCC)

Tenderer :
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1.0

1.1

1.2

1.3

1.4

L.5

1.6

Scope of Work

Unloading of materials from trucks/wagons/containers, shifting and stacking
in the specified storage area or godown, loading into trucks/wagons/containers
from godown or storage area. Miscellaneous Work, supply of Materials etc, as
per schedule of work.

It will be the responsibility of the contractor to arrange for prompt clearance,
unloading, shifting, transportation wherever required and stacking of the
materials at the appointed place(s) of bulk chemicals, Kraft paper, gray board,
cement, steel coal and all other categories of materials arriving a the
company’s site by rail/road round the clock as per directions of the officer-in-
charge. It will be the contractor’s responsibility to keep the operating area in
and near the respective godowns clean. The materials will have to be stacked
nearly and properly as per safety standards and other requirements including
facilitating periodic audit verifications. The contractor shall be responsible
for completing the job as per time schedule terms and conditions mentioned in
the tender. Demurrage charges if any, shall be borne by the contractor for any
delay in executing the work, for reasons other than relating to delay in
placement of wagons etc.

The scope of work includes unloading various types of materials received for
HNL at Newsprint Nagar, by wagons/trucks, shifting and stacking at the
designated place(s)and sequence, as per direction from the Sr.Manager
(Comml) arranging weighment of wagons/trucks, counting the contents as and
when required marking the lots with truck number/wagon number, as the case
may be, and keeping the working/operating areas neat and clean.

The work shall be executed strictly as per the instructions of the officer-in-
charge of the company and in accordance with the terms and conditions
stipulated in the tender documents.

Handling loss while loading/unloading/shifting/stacking etc. should be
minimized. The residue left in these operations at the operating area(s) should
be cleared by the contractor promptly, and the area should be kept near and
clean.

Sufficient care shall be taken by the contractor for the safety of the materials
handled by him from rain etc. Tarpaulin for covering the materials shall be
provided by the company. The contractor shall make arrangements for
collection of tarpaulin from stores, for covering the goods exposed to adverse
climatic conditions and proper return of the same to Stores after use.

For unloading/loading chlorine cylinder, pulp, kraft paper, grey board,
structural items, ODC consignment etc. mechanical equipment’s will be
provided subject to their availability. Proper care shall be taken by the
contractor to avoid any damages to the equipment’s and materials, while
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1.7

1.8
1.9

1.10

1.11

2.0

2.1

2.2

2.3

2.4

2.5

loading/unloading/shifting/stacking operations. Trolley will be provided free
of charge subject to its availability. The contractor shall be responsible for
maintenance of the trolleys. Spares/Hardwares etc. required for maintenance
shall be provided by the company free of cost.

Mechanical handling equipments such as coles crane/fork lift etc. may be
obtained from the company when required depending upon their availability.
But there is no guarantee about their availability and in case the same are not
available, the contractor cannot delay/avoid the work and he has to make his
own arrangements to carry out the work by other means including manual
operations.

The coal wagons shall be unloaded as and when required.

Unloading of coal from wagons shall include clearance of railway truck upto 2
mtrs on either side for easy movement of wagon/loco engine.

The unloading area/material handling premises/stacking area shall be kept
neat and clean by contractor.

The wagon/truck after unloading shall be cleaned properly by the contractor
and the doors of wagon should be closed. The railway truck area, where
materials are handled shall also be kept neat and clean by the contractor.

CONTRACTOR’S LIABILITY:

The contractor shall engage employees/workmen and follow the labour rules
prevailing at site and shall adhere to safety measures/regulations imposed by
any authority/government empowered to do so.

The contractor shall carryout the work to the entire satisfaction of the
Officer-in-charge of Stores.

(a) The contractor shall maintain his own office at mill site for receiving
necessary instruction/documents from the company and shall attend to work
24 hours a day and 7 days a week. The contractor shall contact local railway
officials/station to know about arrival of wagon.

(b) The  contractor shall engage  qualified and  competent
supervisors/representatives who should be available always at site to carry out
the instructions of the company officials. Contractor/his supervisor shall
report to the OIC of Stores on daily basis.

Where shortage/damages/non-delivery are involved, he shall ensure that all
formalities required for insurance survey and obtaining open delivery from the
carriers/railways, re-weighment etc. are completed before removal of goods
from carriers custody to enable HNL to prefer claims against carriers/insurers.
Once materials are entrusted to the contractor, the movement and handling of
such Materials until they are delivered at the destination in the prescribed
manner, are his responsibilities.
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2.6

2.7

2.8

2.9

3.0

4.0

All precautions in transport and handling whether stipulated or not shall be
adhered to. The contractor shall exercise reasonable care and diligence and
promptness in his work. The contractor shall take all precautionary measures
towards safety of all materials while loading/unloading/stacking and shall be
fully responsible for any damage/loss of materials. Any consequential losses
suffered by HNL on account of his failures/negligence shall be recovered
from him.

The railway wagons including rake loads are to be cleared within the free time
allowed by the railways. Any wharfage/demurrage except for reasons not
attributable to him shall be borne by the contractor. Similarly, trucks arriving
at HNL site shall be unloaded/loaded and released within a reasonable time.
Detention charges accrued on account of delay in release of trucks shall be
recovered from the contractor’s bills.

Work records, bills and other documents shall be prepared by the contractor in
the manner prescribed by HNL.

While delivering consignments, he shall be given only a tentative receipt
subject to details weighment/measurement/inspection later. In case any
shortage/damage are discovered subsequently, the contractor shall be held
responsible for the same.

CONTRACTOR’S RESPONSIBILITY TOWARDS STATUTORY
REGULATIONS ORDINANCES AND BYLAWS

The contractor shall confirm in all respect with the provisions of any statutory
regulations, ordinances or bylaws of any local or duly constituted authorities
or public bodies which may be applicable from time to time to the works or
any temporary works. The contractor shall keep owner indemnified against all
penalties and liabilities of every kind, arising out of non adherence to such
statutes, ordinances, laws, rules regulations etc.

NOTICES

Any notice hereunder may be served on the contractor though his duly
authorized representative or may be served by registered mail direct to the
address furnished by the contractor. Proof of issue of any such notice could
be conclusive of the contractor having been duly informed of all contents
therein.

28



5.0

5.01

7.0

7.1

7.2

7.3

7.4

LIENS

If at any time, there should be evidence of any lien or claim for which owner
might have become liable and which is chargeable to the contractor, owner
shall have the right to retain out of any payment then due or thereafter to
become due an amount sufficient to completely indemnify owner against such
lien or claim and if such lien or claim be valid, owner may arrange to pay and
discharge the same and deduct the amount so paid from any money which
may be due or may become due and payable to the contractor. If any lien or
claim remain unsettled after payments are made, the contractor shall refund or
pay to owner all moneys that the latter may be compelled to pay in
discharging such lien or claim including all costs and reasonable expenses.

NO CLAIM IF WORK IS ABANDONED OR POSTPONED.

The contractor shall have no claim whatsoever against the company if the
work or any part there of covered under this contract documents is postponed
to any later date or abandoned in the interest of the company or for any other
reason. The company’s decision in the matter shall be final and binding on
the tenderer.

ADDITIONAL WORK INCIDENTAL TO OR CONNECTED WITH THE
CONTRACT.

Any additional work incidental to or connected with the contract no
specifically covered under this contract but considered necessary by the
company shall have to be carried out by the contractor at a rate to be mutually
agreed upon by HNL and the contractor at a latter date.

No guarantee can be given for quantum of work.

The contractor will assume all liabilities for and keep HNL wholly
indemnified against all actions of suits, claims, costs, damages charged and
expenses arising out of or in connection with carrying out the work covered
by this contract, whether such actions, suits or claims are brought about by
members of the public, neighboring owners or workmen engaged in the work.

In case of injury of the labourers engaged in the work, the Workmen’s

Compensation Act shall be applicable if they are not ensured under any other
Act and the contractor will be employer to the extent of the said Act.
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7.5

7.6

1.7

7.8

7.9

7.10

In the event of failure or delay on his part to fulfill his obligations in the
execution of the work to HNL’s entire satisfaction, the company reserve the
right to terminate the contract and make alternative arrangements for carrying
out the work and forfeit his security deposit without prejudice to company’s
further right to claim compensations as a result of the failure to fulfill his
obligations. In other words the alternative arrangements made, if any, to carry
out the work in such circumstances shall be at the full risk and cost of the
contractor to whom the work was originally awarded.

(a) The contractor will be responsible for all the payment to his workmen
including contribution to Employees State Insurance and Provident Fund, if
any, as per the Acts. Any extra payment made on these accounts shall be
solely on his account. Hindustan Newsprint Limited shall not pay anything
more except the rates agreed upon.

(b)  The contractor shall be bound by relevant labour agreement from time
to time and other labour laws and rules prevailing at site. Contractor has to
supply necessary safety badges to the workman based on the nature of work.
The detailed information in this regard may be obtained from DGM
(HR&ES)/Sr.Manager (HR&ES).

The contractor should arrange sufficient number of trucks and men at his
command to carry out mainly cement unloading work coming in wagons.

The contractor shall make arrangements for weighment of wagons/trucks
before unloading. Whenever weighment is not possible the contents shall be
counted while/before unloading/loading. The details of quantity handled in
each wagon/truck shall be intimated to the Stores section in writing.

A statement of wagon/trucks loaded/unloaded in the day, separately for
wagons and trucks shall be submitted to Manager (Stores)/Sr.Manager
(Comml.) on the next working day before 09.15 AM in the prescribed
proforma and certificate shall be obtained by the contractor for the satisfactory
completion of the work. Statement of wagons/ trucks handled after the normal
working hours shall also be submitted before 10.00AM on the next working
days.

Materials unloaded/shifted/finally stacked shall be marked by the contractor

with the wagon Nos. Truck Nos. as per direction from HNL authorities,
wherever necessary.
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7.11 (a) The contractor or any person employed by him shall not demand or accept

any money, gift, gratuity, royalty, commission, gratification or other
inducement in any form in connection with this contract from any employee,
or any agents during the currency of this contract. Failure to comply with this
provision will lead to termination of the contract without any notice and the
contractor will be liable to pay back such money or value of kinds accepted
HNL reserves the right to recover the cost thereof from the contractor’s
pending bills.
(b) Demanding and collection of “Attimari” charges or any other payment as
mentioned above, from the truck operators, harassing them with or without the
knowledge of the contractor will be treated as breach of contract entailing
action detailed under (a) above.

8. WEIGHMENT

The payment shall be made on the basis of gross weight of each consignment.
For this purpose, the weight shown as per HNL’s weighbridges shall be final.

Sr.Manager (EMCC)

Tenderer :
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Proforma of Agreement

This Agreement made on this the ............... dayof .............. (TR )by and

BETWEEN

HINDUSTAN NEWSPRINT LIMITED: a company incorporated under the
Companies Act Newsprint Nagar, Kottayam Kerala, Pin. 6866616 represented by its

......

......

.......................... (hereinafter referred to as the Company)

AND

.......................... (here in after referred to as the CONTRACTOR

WHEREAS;
The company is, desirous that certain works should be executed as described
in Tender Notice NO............ocoiveiiiiiinn.. dated....... and
The contractor has submitted a tender expressing wiliness to undertake and
execute the works/services including rectification of all defects in accordance
with the provision contained in the Tender documents for a PAC of

Rs........... (Rupees......ccoovvvvviinnnn... only)

The company has accepted the tender so submitted by the contractor and has
accordingly issued work order No........... dated.... .awarding the work to the
contractor.

NOW THIS AGREEMENT witnesses as follows:

I

II

ii)
iiii)
iv)
V)

Vi)

I1I.

in this AGREEMENT words and expressions shall have the same meaning as
are respectively assigned to them in the General Conditions of contract and
Tender Document.

The following documents shall be deemed to form and be read and construed,
as part of this AGREEMENT and all of them together with this

AGREEMENT shall be compendiously referred to as the CONTRACT.

Tender Notice NO........cooeeiiiiiinn.. Dated..................

Terms and conditions of tender.

Tender submitted by the contractor

General conditions of contract

Special conditions of contract

Work order No.............. dated.....issued in favour of the contractor.

In consideration of the payment of Rs...... (Rupees.............. ) to be made by
the company to the contractor, the contractor hereby covenant with the
company to undertake and execute the work and /or services as specified in
the Tender Document and guarantees the performance specified by the
company and to carry out the rectification of all defects in the work to make it
conform in all respects with the provisions of the contract.
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IV. The company hereby covenants to pay to the contractor, in consideration of
the execution completion and maintenance of the work, the contract price at
the time and in the manner prescribed in the contract.

V.  This AGREEMENT constitute the entire agreement between the parties hereto
and supersedes all prior negotiations, representations or agreement related to
the contract either written or oral. IN WITNESS WHEREOF the authorised
representative of the company and the contractor has signed this
AGREEMENT in the present of the following witnesses on the day and year
first above written.

For and on behalf of
HINDUSTAN NEWSPRINT LTD.
By its.......
(Name of Contractor)
WITNESSES WITNESSES
1. 1.
2 2
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BIO-DATA OF BIDDER

Name of the Tenderer/Firm

(In Block letters)

2. Permanent Address
(Office Address)

3. Correspondence Address

4. Telephone No Office
Res:

5. Fax

6. E-mail

In case of an Individual:

1. Name of business

il. Whether his business is registered

iii.  Date of Commencement of business

iv.  Whether he pays income tax over Rs. 10.000/- per year or not
V. Details of works of similar magnitude carried out

In case of partnership

1. Name of partner(s)

il. Whether the partnership is registered

iii.  Date of establishment of firm

iv.  If each of the partners of the firm pays income-tax over Rs. 10000/- a year, if
not which of them over Rs. 10,000/- a year

V. Details of works of similar magnitude carried out.



In case of Public limited Company or Private limited Company:
1. Amount of paid up capital

il. Names of Directors

iii.  Date of Registration of Company

iv.  Copies of Balance sheet of the Company for the last two years

V. Details of works of similar magnitude carried out.

Whether borne on the approved list of contractors for works costing upto...

1. Central PWD

il. State PWDs

iii.  Railways

iv. EMS

List of tools and plants available with the tenderer.

List of tools that the tenderer(s) can arrange at his own.

Signature of Tenderer
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HINDUSTAN NEWSPRINT LIMITED

DETAILS OF EXPERIENCE

Appendix :1

(TENDERER HAD TO FILL IN THE UNDER NOTED COLUMNS)

SL
No

Full particulars of
work carried out by
tenderer

Amount of
work- Rs
Financial
year-wise

Completion
time as
stated in
tender

Actual
completi
on date

Name and address
of
authorities/organi
sation for whom
work was carried
out

Signature of Tender
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DETAILS OF RELATIVES WORKING IN HINDUSTAN PAPER

CORPORATION/HINDUSTAN NEWSPRINT LTD.

Appendix -1I

SL
No

Name & Badge No of the
employee

Designation

Department

Name of relation

Appendix III

List of Relations
1. | Father 13. | Wife
2. | Mother (including step- 14. | Son’s daughter’s husband
mother)
Son (including step-son) 15. | Daughter’s husband
Son’s wife 16. | Daughter’s son
5. | Daughter (including step- 17. | Daughter’s Son’s wife
daughter)
6. | Father’s Father 18. | Daughter’s Daughter
7. | Father’s mother 19. | Daughter’s husband
8. | Mother’s mother 20. | Brother (including step brother)
9. | Mother’s Father 21. | Brother’s wife
10. | Son’s wife 22. | Sister (including step-sister)
11. | Son’s Daughter 23. | Sister’s husband
12. | Husband 24 | Son’s son

While Appendix — III mentions son’s wife as a relative, it does not mention the
reverse relationship ‘husband’s father as relative. If A is related to B as B’s son’s
wife, B who is A’s husband’s father is not related to A in the manner indicated in
appendix III
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OHSAS REQUIREMENT

Occupational Health and Safety requirements the contractor must comply for the
work.

e Contractor must provide Helmet, Safety Shoes, Ear plug, Gloves, Safety belts
& other PPEs required for the work as directed by the OIC for their workmen
and supervisors.

e Hazard, Risk and related control measures for the work available with the OIC
of the plant must be familiarized and control measures must be practiced as
directed by the OIC. This is required as per the OHSAS 18001 : 2007
Standard.

Tenderer :
Sr.Manager(EMCC)
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Part - II
HINDUSTAN NEWSPRINT LIMITED
SCHEDULE OF WORK (PART D)

REFERENCE: MATERIAL HANLDING CONTRACT
HNL/EMCC/09/1826/T.1459

SL.NO ITEM QUANTITY UNIT UNIT RATE AMOUNT
ITEM DESCRIPTION (In figures & In words)
1 UNO0022 1574 NOS ... ... .. i i

Unload 1 Ton Chlorine cylinder from the truck with MHE

provided free of charge.(Rate to be quoted per each
number)
2 UN0023 50 NOsS  ........

Unload 100 Kg Chlorine cylinder from the truck with MHE

provided free of charge.(Rate to be quoted per each
number)
3 UNO0O019 12370 3
(ceeiieia
............. )
Unload raw Lime-shell- 1loose from supply truck and

stacking for proper storage.
OR

Loading the above item into truck from company's
storage area.
4 UNO00O1 4188 MT ...

Unload Alum/Mixed Sulphate Salt from trucks, shifting &

stacking properly in the specified storage area.
OR

Loading the above item into trucks from Company's

storage area/godown.

5 UNOOO3 2012 3

Unload Sodium Sulphate
50/100 Kg shifting and

(Salt Cake) packed in bags of

stacking the same properly.
OR

into trucks from company's

Loading the above items

storage area/godown.
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SL.NO ITEM QUANTITY UNIT UNIT RATE

AMOUNT

ITEM DESCRIPTION (In figures & In words)

6 UNO0002 7728 .

Unload Soap Stone Powder (Talcum)/Starch packed in bags

from trucks, shifting and stacking the same properly.
OR

Loading the above items into trucks from company's

storage area/godown.

7 UNO0004 1200 .

Unload 1limestone packed in bags/loose from trucks,
shifting and stacking the same properly.

OR
Loading the above items into trucks from company's
storage area/godown.

8 UN0004A 200 .

Unload burnt shell lime packed in bags from trucks, shifting

and stacking the same properly.

OR
Loading the above items into trucks from company's
storage area/godown.

9 UNOO1l6A 400 .

Unload Sodium Hydro Sulphite barrel/Fatty acid drums

from truck and stacking the same properly on floor.
OR

Loading the above items into trucks from company's

storage area/godown.

10 UNOO16B 334 .

Unload Calcium Chloride bags from truck and stacking
the same properly on floor.

OR
Loading the above item into trucks from company's
storage area/godown.
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SL.NO ITEM QUANTITY UNIT UNIT RATE

AMOUNT

ITEM DESCRIPTION (In figures & In words)

11 UNOO1l6C 44 MT ...

Unload Dia Flock from truck packed in bags/tins and
stacking properly in floor.

OR
Loading the above items into trucks from company's
storage area/godown.

12 UNO0O015A 114600 K  ........

Unload Chemicals (in drums & carboys) from truck and
stacking the same properly.

OR
Loading the above items into trucks from company's
storage area/godown. (Rate to be quoted per Kg)

13 UNOO15B 6666 KG  ........

Unload Acetic Acid packed in carboys from truck and
shifting, stacking the same properly.

OR
Loading the above items into trucks from company's
storage area/godown. (Rate to be quoted per Kg)

14 UNO0015C 26666 KG  ........

Unload Lubricants & Oils normally in 205 Litre barrels
from truck, shifting and stacking the same properly.

OR
Loading the above items into trucks from company's
storage area/godown. (Rates to be quoted per Kg).

15 UNO0017 166 .

Unload Urea/Di-ammonium phospate packed in 50 Kg bags
etc. from truck, shifting and storing in specified
storage area.

OR
Loading the above items into trucks from company's
storage area/godown.
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SL.NO ITEM QUANTITY UNIT UNIT RATE

AMOUNT

ITEM DESCRIPTION (In figures & In words)

16 UNO0O05 2800 .

Unload Kraft Paper/Grey Board reels/Round Disc/Square
Sheet etc. (Packing Paper) with MHE provided free of
charge shifting and stacking in specified storage
area.

OR
Loading the above items into trucks from company's
storage area/godown.

17 UNO0006 74 .

Unload Kraft Paper/Grey Board Reels/ Round Disc/Square
Sheet etc. (Packing Paper) without the aid of MHE from
truck shifting and stacking the same properly.

OR
Loading the above items into trucks from company's
storage area/godown.

18 UN0025 1000000 NOS  ........

Unload Core Plug from truck and stacking the same
properly.

OR
Loading the above items into trucks from company's
storage area/godown. (Rate to be quoted per each
number)
19 UNO0025A 66666 NOsS  ........

Unloading of paper Core from trucks, shifting and
stacking the same properly.

OR
Loading the paper core to trucks and stacking properly
from company's storage area / godown (Rate to be
quoted per each number) .

20 UN0025C 266666 NOS  ........

UNLOADING OF WOODEN WEDGE FROM TRUCKS, SHIFTING AND
STACKING THE SAME PROPERLY

OR
LOADING WOODEN WEDGES TO TRUCKS FROM COMPANY'S GODOWN
AND STACKING PROPERLY (RATE TO BE QUOTED PER EACH NUMBER)



SL.NO ITEM QUANTITY UNIT UNIT RATE AMOUNT
ITEM DESCRIPTION (In figures & In words)

21 UNO0025B 66666 NOS  ........

Shifting the paper core from godown to p.m/c floor or
heating chamber including loading , transportation and
unloading.

22 UNO00O07 2000 .

Unload Wood Pulp bales from Containers/Trucks with MHE
provided free of charge by HNL, shifting and stacking
the same properly.

OR
Loading the above items into truck from company's
storage area/godown.

23 UN0021 66 .

Unload Cashew Nut shell/Coconut shell etc. solid fuels-
(except Coal) from truck.

OR
Loading the above items into trucks from company's
storage area/godown.

24 UNOOOS8 600 MT L.

Unloading of Cement packed in bags (50Kg) from
truck shifting and stacking properly.

25 UNO00OS 200 L

Unloading of Structural and Re-inforcement Steel
materials from truck with MHE provided free of
charge, shifting and stacking the same properly.
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SL.NO ITEM QUANTITY UNIT UNIT RATE AMOUNT
ITEM DESCRIPTION (In figures & In words)

26 UNOO010 400 1

Unloading of Structural and Re-inforcement Steel
Materials from truck without the aid of MHE,
shifting and stacking the same properly.

27 UNOO11 60 e

Unload Machinery/Equipments/Cable from truck with MHE
provided free of charge, shifting and stacking the same
properly on floor.

OR
Loading the above items into trucks from company's
storage area/godown with MHE provided free of charge.

28 UNO0012 14 MT i i e i

Unload Machinery/Equipments/Cable from truck without
the aid of MHE, shifting and stacking the same properly
on floor.

OR
Loading the above items into trucks from company's
storage area/godown with MHE provided free wherever
required.

29 TRO005 4058 e

Supply Alum near to chest in Paper Machine, CAP Ist
floor/Starch to CAP Ist floor by HNL trolley provided
free of charge.

30 TRO008 2920 e

Supply Packing Paper to PM/c , including Kraft Paper
Grey Board reels, High GSM etc. with MHE, provided free
of charge.
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SL.NO ITEM QUANTITY UNIT UNIT RATE AMOUNT
ITEM DESCRIPTION (In figures & In words)
31 TROO11 1000000 NOS ... it e
(ceeiieia (oo
............. )
Supply Core/Core Plug to P M/c. (Rate to be quoted
per each number)
32 TROO017 50000 KG ... ih e
(ceeiieia (oo
............. )
Supply Sundry Chemicals to P M/c - CAP Plant.
(Rate to be quoted per Kg)
33 TR0004 146 L
(ceeiieian (oo
............. )
Loading, transporting and supply of Alum/Burnt Lime
etc. to River Pump House with HNL Truck provided free
of charge.
34 TR0003 66 o
(ceeiieian (oo
............. )
Loading, transporting and supply of Alum/Burnt Lime
Powder etc. to River Pump House with contractor's
truck.
35 MHO0002 566 1
(ceeiieia (oo
............. )
Collection, Cleaning, Screening and Bagging loose SS
Powder/Alum/Cement/loose burnt Lime powder in bags
bags shall be provided by HNL free of charge)
36 LD0023 1600 NOS .. ittt e
(ceeiieia (oo
............. )

Load empty 1 Ton Chlorine cylinder with MHE provided
free of charge into trucks and stacking properly. (Rate
to be quoted per each number)
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SL.NO ITEM QUANTITY UNIT UNIT RATE AMOUNT
ITEM DESCRIPTION (In figures & In words)
37 LD0024 34 NOS ........ .o,

Load empty 100 Kg Chlorine cylinder into the truck and
stacking properly. (Rate to be quoted per each number)

38 SPDIP0O01 600 MT ........

Supply of Chemicals from Stores to DIP Chemical
preparation plant/ CMP plant with HNL vehicle provided
free of charge as per the requirement and as directed
by the plant in charge including loading/unloading.

39 SPDIP002 260 MT  ........

Supply of Chemicals from DIP godown to Chemical
preparation plant as per the requirement and as
directed by the plant in charge including
loading/unloading.

40 SPDIPO003 6400 NOS  ........

Transportation of empty drum/carboys from DIP plant
area as well as from CMP/PM/c area to the stockyard
earmarked for these items and stacked properly as
directed by the store in charge with HNL vehicle
provided free of charge.(Rate to be quoted per each
number)

41 UNO0013 26 MT ...

Unload coir rope/Sabai string from the truck, shifting
and stacking properly in the specified storage
area.

OR
Loading the above items into trucks from company's
storage area/godown.
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SL.NO ITEM QUANTITY UNIT UNIT RATE AMOUNT
ITEM DESCRIPTION (In figures & In words)

42 UNO0016D 134 MT it e i e

Unload any other item not mentioned in the schedule
like A C Sheet,sand Concrete sleeper/Wood sleeper /Wood
items/Fire bricks etc. shifting and stacking properly
with MHE provided free of charge.

OR
Loading the above items into trucks from company's
storage area/godown.

43 UNOO1l6E 500 e

Unload any other item not mentioned in the schedule
like A C Sheet, Concrete sleeper/Wood sleeper /Wood
items/Fire bricks etc. shifting and stacking properly
without the aid of MHE.

OR
Loading the above items into trucks from company's
storage area/godown.

44 S$s0004A 106 MT it i e

Shifting and stacking in the same godown with MHE
provided free of charge of goods which was already
unloaded and stacked in various godowns.

45 SS0004B 324 L

Shifting and stacking in the same godown without MHE of
goods which was already unloaded and stacked in various
godowns .

46 ss0004cC 366 .

Shifting and stacking of goods from one godown to
another godown with company MHE and company vehicle
both are provided free of charge which was already
unloaded and stacked.
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SL.NO ITEM QUANTITY UNIT UNIT RATE AMOUNT
ITEM DESCRIPTION (In figures & In words)

47 SsS0004D 134 MT i e

Shifting and stacking of goods from one godown to
another godown with MHE provided free of charge and
with contractor's vehicle which was already unloaded
and stacked.

TOTAL AMOUNT QUOTED (In figures & in words):

OPTIONAL ITEMS
Only unit rates are to be quoted for the following optional items.

SL. ITEM NO. & DESCRIPTION UNIT RATE
NO.
1. UN0026 MT

UNLOADING COAL/LIGNITE FROM OPEN/TRUCK
AND LOADING THE SAME INTO CONTRACTORS
TRUCK AND TRANSPORTING TO STORAGE YARD
UNLOADING PROPERLY.

2. UNO0026A MT
UNLOADING COAL/LIGNITE FROM CLOSED WAGON/
TRUCK AND LOADING THE SAME INTO CONTRACTORS
TRUCK, TRANSPORTING TO STORAGE AREA AND
UNLOADING PROPERLY

3. UN0026B NOS
UNLOADING INDUSTRIAL GAS CYLINDER FROM
THE TRUCK INCLUDING SHIFTING AND STACKING
THE SAME PROPERLY.
OR
LOADING THE ABOVE ITEM INTO TRUCKS FROM
COMAPNY'’S STORAGE AREA/GODOWN.

4. UN0026C NOS
UNLOADING LPG CYLINDER FROM THE TRUCK
INCLUDING SHIFTING AND STACKING THE SAME

PROPERLY.
OR
LOADING INTO TRUCKS FROM COMPANY'’S STORAGE
AREA/GODOWN.
5. UN0026D MT

UNLOADING, SHIFTING AND STACKING PEROPERLY
CEMENT IN 50 KG BAGS FROM WAGONS, CONTAINERS
INCLUDING TRANSPORTATION.
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SL. ITEM NO. & DESCRIPTION UNIT RATE

NO.

6. UNOO26E MT
UNLOADING, SHIFTING AND STACKING PEROPERLY
OF HEAVY MACHINERY, EQUIPMENTS ETC WITH MHE
PROVIDED FREE OF CHARGE FROM CONTAINERS/
WAGONS .

OR
LOADING THE ABOVE ITEMS INTO CONTAINER/
WAGON EXCLUDING TRANSPORTATION.

7. UNOO26F MT
UNLOADING, SHIFTING AND STACKING PROPERLY
OF ANY OTHER ITEMS NOT MENTIONED IN THE
SCHEDULE WITH MHE PROVIDED FREE OF CHARGE/
WITHOUT MHE (AS THE CASE MAY BE) FROM TRUCK,
CONTAINERS, WAGONS.

8. SS0004E NOS
SUPPLY OF DEPARTMENT FELT CASE TO PAPER MACHINE
FROM STORAGE YARD/GODOWN WITH HNL VEHICLE, MHE/
CRANE PROVIDED FREE OF CHARGE (RATE TO BE QUOTED
PER EACH CASE)

9. SsS0005 MT
RESTACKING STEEL/MACHINERYWITH MHE PROVIDED
FREE OF CHARGE.

10. Ss0005Aa KG
RESTACKING OF STORES & SPARES AS PER THE
DIRECTION. (RATE TO BE QUOTED PER KG)

11. SS0005B KG
COLLECTION & STORAGE OF OLD FELT FROM PM/C
TO FELT GODOWN BY HNL TRUCK PROVIDED FREE OF
CHARGE (RATE TO BE QUOTED PER EACH NUMBER)

12. SS0005C NOS
COLLECTION OF EMPTY DRUMS FROM PM/C OR
FROM ANY OTHER PLANT TO STORAGE YARD BY
HNL TRUCK PROVIDED FREE OF CHARGE. (RATE
TO BE QUOTED PER EACH NUMBER)

13. LD0025 KG
LOADING ANY TYPE OF STORES, SPARES,CHEMICALS
ETC. INTO HNL TRUCK PROVIDED FREE OF CHARGE.
(RATE TO BE QUOTED PERKG)

14. LD0025A NOS
LOADING OF EMPTY INDUSTRIAL GAS CYLINDER INTO
HNL TRUCK PROVIDED FREE OF CHARGE, (RATE TO BE
QUOTED PER EACH NUMBER)

15. LD0025B NOS

LOADING OF EMPTY LPG CYLINDER INTO HNL TRUCK
PROVIDED FREE OF CHARGE. (RATE TO BE QUOTED
PER EACH NUMBER)
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SL. ITEM NO. & DESCRIPTION UNIT RATE
NO.

16. UN0026G MT
UNLOADING WOOD PULP FROM WAGON, SHIFTING AND
STACKING INCLUDING TRANSPORTATION WITH
CONTRACTORS VEHICLE WITH MHE PROVIDED
FREE OF COST.

Remarks: The rates should be quoted inclusive of all taxes and duties.

NB: Addendum to No. XXVII of General Conditions of Contract:

All payments are to be made through EFT/RTGS only. Bidders
may inform the following bank account details
1.Name of the Bank (RTGS enabled)
and branch with address
2.Bank Account No.

3.RTGS (IFSC) code of the Bank

COMPETENT AUTHORITY
Signature

Name and Address of Contractor

Office Seal
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